



OFFICE OF THE
BIDS AND AWARDS COMMITTEE

Supplemental Bid Bulletin No.02-2021

NOTICE OF POSTPONEMENT OF BAC ACTIVITY

July 21, 2021

ITEM NO.	PROJECT TITLE	ORIGINAL SCHEDULE	NEW SCHEDULE
1	SUPPLY AND DELIVERY OF IT EQUIPMENT TO BE USED BY SANGGUNIANG BAYAN OFFICE	OPENING OF BIDS: JULY 21, 2021 AT 2:00P.M.	OPENING OF BIDS: JULY 27, 2021 AT 10:00A.M.
2	SUPPLY AND DELIVERY OF BP APPARATUS FOR ALL UNITS OF MUNICIPAL HEALTH OFFICE	OPENING OF BIDS: JULY 21, 2021 AT 2:00P.M.	OPENING OF BIDS: JULY 27, 2021 AT 10:00A.M.
3	SUPPLY AND DELIVERY OF CHEMISTRY AND HEMATOLOGY ANALYZER	OPENING OF BIDS: JULY 21, 2021 AT 2:00P.M.	OPENING OF BIDS: JULY 27, 2021 AT 10:00A.M.
4	SUPPLY AND DELIVERY OF LAPTOPS FOR BARANGAY SECRETARIES AND ADMIN POLICE OF MARIVELES, BATAAN	OPENING OF BIDS: JULY 21, 2021 AT 2:00P.M.	OPENING OF BIDS: JULY 27, 2021 AT 10:00A.M.
5	SUPPLY AND DELIVERY OF AUTOMATED EXTERNAL DEFIBRILLATOR FOR MDRRM RESPONSE OPERATIONS	OPENING OF BIDS: JULY 21, 2021 AT 2:00P.M.	OPENING OF BIDS: JULY 27, 2021 AT 10:00A.M.

This is to notify prospective bidders and invited Observers about the postponement of opening of bids for the above-cited projects due the 12:00n.n. work suspension of the government agencies of Bataan as per announcement of the Provincial Government.

The Opening of Bids shall be held at the Municipal Conference Room, Municipal Hall Compound, Mariveles, Bataan which shall be open to prospective bidders and Observers.

For guidance and information of all concerned.


ENGR. CHITO L. RIEGO DE DIOS
CHAIRPERSON