




**NOTICE OF POSTPONEMENT OF PRE-BID CONFERENCE
JULY 28, 2022**

| ITEM NO. | PROJECT TITLE | ORIGINAL SCHEDULE | NEW SCHEDULE |
|----------|---|--|---|
| 1 | SUPPLY AND DELIVERY OF COMPLETE FERTILIZER TO BE DISTRIBUTED TO FARMERS | PRE-BID CONFERENCE ON AUGUST 2, 2022 AT 10:00 A.M. | PRE-BID CONFERENCE ON AUGUST 2, 2022 AT 2:00 P.M. |
| 2 | SUPPLY AND DELIVERY OF SPORTS UNIFORM FOR INTER-BARANGAY SPORTS FESTIVAL | | |
| 3 | CONSTRUCTION OF DRAINAGE CANAL AT RESURRECTION ST., SANDATAHAN ST., AND BANTAYAN ST. BRGY. SAN ISIDRO MARIVELES, BATAAN | | |
| 4 | PIPELAYING FOR POTABLE WATER AT SITIO PALIPARAN BRGY. BATANGAS II MARIVELES, BATAAN | | |
| 5 | INSTALLATION OF STREETLIGHTS (BRGY. WIDE) BRGY. ALION, MARIVELES, BATAAN | | |
| 6 | REHABILITATION OF PRINCIPAL'S OFFICE AND ICT (BAYVIEW E.S.) BRGY. BATANGAS II, MARIVELES, BATAAN | | |

This is to notify prospective bidders and invited Observers that the Pre-Bid Conference for the above-cited projects has been moved to August 2, 2022, at 2:00p.m. due to the notice of power interruption from 11:00a.m.-2:00p.m. as per announcement of the Peninsula Electric Cooperative, Inc.

The Pre-Bid Conference shall be held at the Municipal Conference Room, Municipal Hall Compound, Mariveles, Bataan which shall be open to prospective bidders and Observers.

For guidance and information of all concerned.


ENGR. CHITO L. RIEGO DE DIOS
CHAIRPERSON