



PROVINCE OF BATAAN  
MUNICIPALITY OF MARIVELES

OFFICE OF THE MAYOR

September 15, 2022

CGI Construction  
Mariveles, Bataan

**NOTICE OF AWARD**

Dear Sir/Ma'am:

Please be informed that in connection with our Negotiated Procurement - Small Value Procurement dated September 6, 2022 responsive and hereby directed to deliver the items for the **REPAIR AND IMPROVEMENT OF MARIVELES VIEW PARK** with a contract price of **One Hundred Ninety-Eight Thousand, One Hundred Eighty-Eight and 9/100 Pesos (Php198,188.09)** only. You are hereby directed to deliver the following items based on the specifications required within \_\_\_\_ calendar days upon receipt of this Notice of Award.

No.	QTY.	UOM	ITEMS/DESCRIPTIONS	UNIT PRICE	TOTAL AMT
1	1	lot	repair and improvement of Mariveles View Park	198,188.09	198,188.09
				<b>Total</b>	<b>198,188.09</b>

Kindly acknowledge receipt hereof and signify your concurrence by signing under the Conforme below and return the same to the Procurement Office.

Please keep one copy and submit the remaining two (2) copies to the same office.

Please signify your acceptance of this Notice of Award by signing on the space provided below.

Very truly yours,

  
**ATTY. ACE JELLO C. CONCEPCION**  
Municipal Mayor

Conforme:

  
Signature Over Printed Name

Date Received: 09/15/22