



REPUBLIC OF THE PHILIPPINES
PROVINCE OF BATAAN
MUNICIPALITY OF MARIVELES


BIDS AND AWARDS COMMITTEE

**NOTICE OF POSTPONEMENT OF OPENING OF BIDS
June 7, 2023**

ITEM NO.	PROJECT TITLE	ORIGINAL SCHEDULE	NEW SCHEDULE
1	CONSTRUCTION OF BRIDGE AT BARANGAY BALON-ANITO MARIVELES, BATAAN	OPENING OF BIDS ON JUNE 13, 2023 AT 2:00 P.M.	OPENING OF BIDS ON JUNE 16, 2023 AT 2:00 P.M.
2	CONCRETING OF VARIOUS ROADS AT BARANGAY BIAAN MARIVELES, BATAAN		
3	REHABILITATION AND IMPROVEMENT OF SB OFFICE AT LGU-BUILDING, BARANGAY POBLACION MARIVELES, BATAAN		
4	CONSTRUCTION AND REHABILITATION OF DRAINAGE CANAL ALONG NATIONAL ROAD AT BARANGAY TOWNSITE MARIVELES, BATAAN		
5	REHABILITATION OF DRAINAGE CANAL AT BASKETBALL COURT BARANGAY SISIMAN		
6	CONCRETING OF VARIOUS ROADS AT BARANGAY IPAG MARIVELES, BATAAN		
7	IMPROVEMENT OF ROAD AND CANAL AT BARANGAY POBLACION INFRONT OF AGLIPAYAN CHURCH		
8	CONSTRUCTION OF STAGE AT SAMARIA BASKETBALL COURT BARANGAY MT. VIEW		
9	CONSTRUCTION OF DRAINAGE CANAL AND CONCRETING OF ROAD AT LAYA ST. AND LAYA EXTENSION, BARANGAY POBLACION		
10	CONCRETING OF ROAD AT DONYA ADELA BARANGAY MT. VIEW MARIVELES, BATAAN		
11	COMPLETION OF MULTI-PURPOSE BUILDING AT BARANGAY MALIGAYA MARIVELES, BATAAN		

This is to notify prospective bidders and invited observers that the opening of bids for the above-cited projects has been moved to Friday, June 16, 2023, at 2:00 p.m. due to the orientation workshop on the review, writing, and updating of the revenue code of municipality of Mariveles. However, the deadline for the submission of bids by the prospective bidders is still set at its original date, June 13, 2023, at 12:00 n.n.

For guidance and information of all concerned.


ENGR. CHITO L. RIEGO DE DIOS
CHAIRPERSON