



REPUBLIC OF THE PHILIPPINES  
PROVINCE OF BATAAN  
MUNICIPALITY OF MARIVELES

**BIDS AND AWARDS COMMITTEE**

**NOTICE OF POSTPONEMENT OF PRE-BID CONFERENCE**  
**July 28, 2023**

| ITEM NO. | PROJECT TITLE  | FROM  | TO  |
|----------|--|---|---|
| 1        | CONSTRUCTION AND REHABILITATION OF BARANGAY HALL AND BARANGAY HALL EXTENSION AT BARANGAY ALION | PRE-BID CONFERENCE ON JULY 28, 2023 AT 10:00 a.m. | PRE-BID CONFERENCE ON JULY 31, 2023 AT 10:00 a.m. |
| 2        | CONSTRUCTION OF DRAINAGE CANAL ALONG LAUREL STREET AT BARANGAY BASECO                          |   |   |
| 3        | CONSTRUCTION OF MULTI-PURPOSE BUILDING AT BARANGAY LUCANIN MARIVELES, BATAAN                   |   |   |

This is to inform prospective bidders and invited observers that the pre-bid conference for the above-mentioned projects has been rescheduled for Monday, July 31, 2023, at 10:00 a.m., due to the extension of the work suspension caused by Typhoon EGAY, as per declaration of the Bataan Provincial Government. The opening of bids shall likewise be moved from August 10, 2023, to August 14, 2023, at 2:00 p.m. pursuant to Section 22.2 of RIRR of RA 9184.

For guidance and information of all concerned.

  
**ENGR. CHITO L. RIEGO DE DIOS**  
CHAIRPERSON