



REPUBLIC OF THE PHILIPPINES  
PROVINCE OF BATAAN  
MUNICIPALITY OF MARIVELES

**BIDS AND AWARDS COMMITTEE**

**NOTICE OF POSTPONEMENT OF PRE-BID CONFERENCE  
July 26, 2023**

ITEM NO.	PROJECT TITLE	ORIGINAL SCHEDULE	NEW SCHEDULE
1	CONSTRUCTION AND REHABILITATION OF BARANGAY HALL AND BARANGAY HALL EXTENSION AT BARANGAY ALION	PRE-BID CONFERENCE ON JULY 26, 2023 AT 10:00 a.m.	PRE-BID CONFERENCE ON JULY 28, 2023 AT 10:00 a.m.
2	CONSTRUCTION OF DRAINAGE CANAL ALONG LAUREL STREET AT BARANGAY BASECO		
3	CONSTRUCTION OF MULTI-PURPOSE BUILDING AT BARANGAY LUCANIN MARIVELES, BATAAN		

This is to inform prospective bidders and invited observers that the pre-bid conference for the above-mentioned projects has been rescheduled for Friday, July 28, 2023, at 10:00 a.m., due to work suspension caused by Typhoon "Egay." Likewise, pursuant to Section 22.2 of RIRR of RA 9184, the opening of bids will be moved from August 8, 2023, to August 10, 2023, at 2:00 p.m.

For guidance and information of all concerned.

  
**ENGR. CHITO L. RIEGO DE DIOS**  
CHAIRPERSON