



REPUBLIC OF THE PHILIPPINES
PROVINCE OF BATAAN
MUNICIPALITY OF MARIVELES


BIDS AND AWARDS COMMITTEE

NOTICE OF POSTPONEMENT OF OPENING OF BIDS
September 19, 2023

ITEM NO.	PROJECT TITLE	ORIGINAL SCHEDULE	NEW SCHEDULE
1	PROCUREMENT OF TWO (2) UNITS OF PASSENGER VAN TO BE USED BY DEPED MARIVELES DISTRICT	1. PRE-BID CONFERENCE ON SEPTEMBER 26, 2023 AT 10:00 A.M. 2. OPENING OF BIDS ON OCTOBER 9, 2023 AT 2:00 P.M.	1. PRE-BID CONFERENCE ON SEPTEMBER 29, 2023 AT 10:00 A.M. 2. OPENING OF BIDS ON OCTOBER 12, 2023 AT 2:00 P.M.
2	PURCHASE OF COMPUTER DESKTOPS AND LAPTOPS FOR ELECTRONIC MEDICAL RECORD / KONSULTA / UNIVERSAL HEALTH CARE		
3	CONSTRUCTION OF RETAINING WALL AT OSMAÑA ST. BRGY. BASECO MARIVELES, BATAAN		
4	PROVISION OF RENEWABLE ENERGY-BASED ELECTRIFICATION IN BRGY. MALAYA MARIVELES, BATAAN		
5	PROVISION OF RENEWABLE ENERGY-BASED ELECTRIFICATION IN BRGY. SISIMAN MARIVELES, BATAAN		

This is to notify prospective bidders and invited observers that the *pre-bid conference* for the above-cited projects has been moved to Friday, September 29, 2023, at 10:00 a.m. due to the three-day incident command system training from September 25-27, 2023, which will be delegated by some of the BAC members. Likewise, pursuant to Section 22.2 of RIRR of RA 9184, the opening of bids will be moved from October 9, 2023, to October 12, 2023, at 2:00 p.m.

For guidance and information of all concerned.


ENGR. CHITO L. RIEGO DE DIOS
CHAIRPERSON