



REPUBLIC OF THE PHILIPPINES
PROVINCE OF BATAAN
MUNICIPALITY OF MARIVELES

BIDS AND AWARDS COMMITTEE

NOTICE OF POSTPONEMENT OF PRE-BID CONFERENCE
August 31, 2023

ITEM NO.	PROJECT TITLE	ORIGINAL SCHEDULE	NEWSCHEDULE
1	PURCHASE OF PERSONAL PROTECTIVE EQUIPMENT FOR MORRMO	PRE-BID CONFERENCE ON AUGUST 31, 2023 AT 10:00 A.M.	PRE-BID CONFERENCE ON SEPTEMBER 1, 2023 AT 10:00 A.M.
2	PURCHASE OF OFFICE SUPPLIES (3RD AND 4TH QTR. 2023)		
3	CONSTRUCTION OF WAITING SHED AT BARANGAY MT. VIEW/MARIVELES, BATAAN		
4	REHABILITATION OF DRAINAGE CANAL AT PPDC HOUSING, BARANGAY BATANGAS II MARIVELES, BATAAN		
5	ASPHALTING OF ROAD AT BARANGAY CAMAYA WIDE MARIVELES, BATAAN		
6	IMPROVEMENT OF BARANGAY HALL OF BARANGAY BASECO MARIVELES, BATAAN		

This is to notify prospective bidders and invited observers that the pre-bid conference for the above-cited projects has been moved to Friday, September 1, 2023, at 10:00 a.m. due to the suspension of work in government offices in the province of Bataan caused by typhoon "Goring" as per declaration by the provincial government.

For guidance and information of all concerned.

ENGR. CHITO L. RIEGO DE DIOS
CHAIRPERSON