



REPUBLIC OF THE PHILIPPINES
PROVINCE OF BATAAN
MUNICIPALITY OF MARIVELES

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 11-01-2023

**NOTICE OF POSTPONEMENT OF OPENING OF BIDS
November 23, 2023**

ITEM NO.	PROJECT TITLE	ORIGINAL SCHEDULE	NEW SCHEDULE
1	PURCHASE OF COMPUTER DESKTOPS AND LAPTOPS FOR VARIOUS OFFICE OF LGU MARIVELES	OPENING OF BIDS ON DECEMBER 1, 2023, AT 2:00 PM	OPENING OF BIDS ON DECEMBER 4, 2023, AT 2:00 PM
2	SUPPLY AND DELIVERY OF AIR CONDITIONERS FOR ALL UNITS OF MHO		
3	PURCHASE OF TECAR THERAPY WITH TWO (2) INDEPENDENT CHANNELS FOR PATIENTS OF DITC-MHO (RE-BID)		
4	REPAIR AND MAINTENANCE OF BASKETBALL COURT AT BARANGAY BATANGAS II MARIVELES, BATAAN		
5	IMPROVEMENT OF BARANGAY HEALTH CENTER AT BARANGAY BATANGAS II MARIVELES, BATAAN		
6	CONSTRUCTION OF KITCHEN, LAUNDRY AREA AND LIVESTOCK AREA IN PERMANENT EVACUATION CENTER AT BARANGAY ALASASIN MARIVELES, BATAAN		
7	CONSTRUCTION OF BARANGAY HEALTH CENTER AT BARANGAY IPAG MARIVELES, BATAAN		

This is to notify prospective bidders and invited observers that the opening of bids for the above-cited projects has been moved to December 4, 2023, Monday, at 2:00 p.m. due to the three-day training on Republic Act No. 9184 and its 2016 Revised Implementing Rules and Regulations from November 29 – December 1, 2023, which will be delegated by the BAC members. Likewise, submission of bids has been extended until December 4, 2023, 12:00n.n.

For information and guidance of all concerned.


ENGR. CHITO L. RIEGO DE DIOS
BAC Chairperson