



REPUBLIC OF THE PHILIPPINES
PROVINCE OF BATAAN
MUNICIPALITY OF MARIVELES

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 12-01-2023

**NOTICE OF RESCHEDULING OF PRE-BID CONFERENCE
December 11, 2023**

ITEM NO.	PROJECT TITLE	ORIGINAL SCHEDULE	NEW SCHEDULE
1	CONSULTANCY SERVICE FOR THE UPDATING OF COMPREHENSIVE DEVELOPMENT PLAN (CDP), ECOLOGICAL PROFILE AND LOCAL INVESTMENT PROGRAM (LDIP)	PRE-BID CONFERENCE ON DECEMBER 15, 2023, AT 10:00 AM	PRE-BID CONFERENCE ON DECEMBER 14, 2023, AT 10:00 AM
2	PROCUREMENT OF MULTI-PURPOSE VEHICLE FOR SANGGUNIANG BAYAN OFFICE		
3	TRANSPORT AND DISPOSAL OF MUNICIPAL SOLID WASTE (EPA)		
4	PURCHASE OF SMART TV TO BE USED IN DEPED ELEMENTARY SCHOOLS (EPA)		
5	PURCHASE OF SMART TV TO BE USED IN DEPED SECONDARY SCHOOLS (EPA)		
6	PURCHASE OF SCHOOL ARMCHAIRS TO BE USED IN DEPED SECONDARY SCHOOLS (EPA)		
7	PROCUREMENT AND INSTALLATION OF FLEXIBLE OFFICE FURNITURE & FIXTURES IN THE OFFICE OF THE MUNICIPAL BUDGET OFFICER (RE-BID)		
8	SUPPLY AND DELIVERY OF AIR CONDITIONERS FOR ALL UNITS OF MHO (RE-BID)		
9	SUPPLY AND DELIVERY OF UNSINKABLE FIRE BOAT		
10	PROCUREMENT AND INSTALLATION OF FLEXIBLE OFFICE FURNITURE & FIXTURES WITH MODULAR PIECES IN THE OFFICE OF THE SANGGUNIANG BAYAN MEMBERS		

This is to notify prospective bidders and invited observers that the pre-bid conference for the above-cited projects has been rescheduled to December 14, 2023, Thursday, at 10:00 a.m. due to the scheduled budget approval on December 15, 2023, which will be delegated by some of the Bids and Awards Committee.

For information and guidance of all concerned.


ENGR. CHITO L. RIEGO DE DIOS
BAC Chairperson